


























































































































































STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION

CONTRACT

DATE OF OPENING : April 27, 2007 CALL ORDER : 073

JOB NUMBER : 070073

PROJECTS
------------
2783-107
2782-9340
2782-27873
OTHERS

COUNTY : HENNEPIN

CODE: P0015

1. PROGRESSIVE CONTRACTORS INC



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION

PAGE: 2

JOB NUMBER : 070073

S.P. 2783-107 (T.H. 35W = 394) --- IM 0353(306) --- In
Hennepin County on T.H. 35W North of T.H. 94 to Stinson
Blvd. In the City of Minneapolis --- Concrete Crack and
Joint Repair, Concrete Planing, Concrete and Bituminous
Surfacing, Bituminous Mill and Overlay, Anti-Icing System,
Lighting, Guardrail, TMS, and Bridge Rehabilitation - Br.
No.'s 27873, 27874, 27902, 27879B, 27879A, 27880A, 27880,
27903, 9340, 27888, 27887, 27893

DBE GOAL : 10.10 %
----------------------------------------------------------------------
SITE CONTRACT TIME LIQUIDATED DAMAGES
----------------------------------------------------------------------
CONTRACT 10/26/07 0 WORK DAYS $ 0.00



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 1

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+

SECTION 0001 CONC CRACK & JT REPAIR ETC

+------------------------------------------------------------------------------+
| |2011601/00003 | | | |
|0010|CONSTRUCTION SURVEYING | LUMP SUM | | 31,260.00 |
| | | | | |
+------------------------------------------------------------------------------+
| |2021501/00010 | | | |
|0020|MOBILIZATION | LUMP SUM | | 669,000.00 |
| | | | | |
+------------------------------------------------------------------------------+
| |2031501/00042 FIELD | | | |
|0030|OFFICE TYPE D-MODIFIED | 1.000| 10,000.00000| 10,000.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2031503/00041 FIELD | | | |
|0040|LABORATORY TYPE DX | 1.000| 4,000.00000| 4,000.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2051501/00010 MAINT AND | | | |
|0050|RESTORATION OF HAUL | LUMP SUM | | 1.00 |
| |ROADS | | | |
+------------------------------------------------------------------------------+
| |2102501/00020 PAVEMENT | | | |
|0060|MARKING | 1,116.000| 1.20000| 1,339.20 |
| |REMOVAL-PERMANENT | SQ FT | | |
+------------------------------------------------------------------------------+
| |2102502/00015 PAVEMENT | | | |
|0070|MARKING | 2,000.000| 0.40000| 800.00 |
| |REMOVAL-TEMPORARY | LIN FT | | |
+------------------------------------------------------------------------------+
| |2102502/00020 PAVEMENT | | | |
|0080|MARKING | 45,035.000| 0.40000| 18,014.00 |
| |REMOVAL-PERMANENT | LIN FT | | |
+------------------------------------------------------------------------------+
| |2104501/00018 REMOVE | | | |
|0090|PIPE SEWERS | 15.000| 60.00000| 900.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 2

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2104501/00022 REMOVE | | | |
|0100|CURB AND GUTTER | 7,564.000| 1.50000| 11,346.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2104501/00042 REMOVE | | | |
|0110|GUARD RAIL-PLATE BEAM | 17,413.000| 1.50000| 26,119.50 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2104501/00200 REMOVE | | | |
|0120|CONDUIT SYSTEM | 1,600.000| 3.45000| 5,520.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2104505/00021 REMOVE | | | |
|0130|CONCRETE WALK | 2,623.000| 6.75000| 17,705.25 |
| | | SQ YD | | |
+------------------------------------------------------------------------------+
| |2104505/00122 REMOVE | | | |
|0140|BITUMINOUS SHOULDER | 7,522.000| 1.95000| 14,667.90 |
| |PAVEMENT | SQ YD | | |
+------------------------------------------------------------------------------+
| |2104509/00038 REMOVE | | | |
|0150|ANCHORAGE ASSEMBLY-PLATE | 22.000| 180.19000| 3,964.18 |
| |BEAM | EACH | | |
+------------------------------------------------------------------------------+
| |2104509/00048 REMOVE | | | |
|0160|LIGHTING UNIT | 115.000| 224.00000| 25,760.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2104509/00049 REMOVE | | | |
|0170|LUMINAIRE | 1.000| 155.00000| 155.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2104509/00055 REMOVE | | | |
|0180|TWISTED END TREATMENT | 2.000| 200.00000| 400.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2104509/00057 REMOVE | | | |
|0190|LIGHT FIXTURE | 28.000| 60.00000| 1,680.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 3

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2104509/00114 REMOVE | | | |
|0200|DRAINAGE STRUCTURE | 18.000| 750.00000| 13,500.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2104509/00390 REMOVE | | | |
|0210|EQUIPMENT PAD | 2.000| 430.00000| 860.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2104509/00399 REMOVE | | | |
|0220|HANDHOLE | 4.000| 231.00000| 924.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2104509/00400 REMOVE | | | |
|0230|LIGHT STANDARD BASE | 88.000| 295.00000| 25,960.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2104509/00740 REMOVE | | | |
|0240|ECCENTRIC LOADER BCT | 24.000| 180.19000| 4,324.56 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2104509/00745 REMOVE | | | |
|0250|ENERGY ABSORBING | 5.000| 200.00000| 1,000.00 |
| |TERMINAL | EACH | | |
+------------------------------------------------------------------------------+
| |2104511/00011 SAWING | | | |
|0260|CONCRETE PAVEMENT (FULL | 117.000| 18.00000| 2,106.00 |
| |DEPTH) | LIN FT | | |
+------------------------------------------------------------------------------+
| |2104523/00004 SALVAGE | | | |
|0270|CASTING | 23.000| 250.00000| 5,750.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2104523/00072 SALVAGE | | | |
|0280|MARKER | 7.000| 250.00000| 1,750.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2104523/00496 SALVAGE | | | |
|0290|SERVICE CABINET | 2.000| 166.00000| 332.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 4

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2104601/01011 HAUL | | | |
|0300|SALVAGED MATERIAL | LUMP SUM | | 1,725.00 |
| | | | | |
+------------------------------------------------------------------------------+
| |2105501/00010 COMMON | | | |
|0310|EXCAVATION | 66.000| 15.00000| 990.00 |
| | | CU YD | | |
+------------------------------------------------------------------------------+
| |2105507/00010 SUBGRADE | | | |
|0320|EXCAVATION | 5,019.000| 7.95000| 39,901.05 |
| | | CU YD | | |
+------------------------------------------------------------------------------+
| |2105525/00010 TOPSOIL | | | |
|0330|BORROW (LV) | 50.000| 25.00000| 1,250.00 |
| | | CU YD | | |
+------------------------------------------------------------------------------+
| |2105601/00010 DEWATERING | | | |
|0340| | LUMP SUM | | 7,500.00 |
| | | | | |
+------------------------------------------------------------------------------+
| |2105603/00010 MINOR | | | |
|0350|GRADING | 1,238.000| 6.00000| 7,428.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2105607/00025 EXCAVATION | | | |
|0360|SPECIAL | 100.000| 65.00000| 6,500.00 |
| | | CU YD | | |
+------------------------------------------------------------------------------+
| |2211503/00050 AGGREGATE | | | |
|0370|BASE (CV) CLASS 5 | 1,844.000| 19.00000| 35,036.00 |
| | | CU YD | | |
+------------------------------------------------------------------------------+
| |2231501/00010 BITUMINOUS | | | |
|0380|PATCHING MIXTURE | 15.000| 250.00000| 3,750.00 |
| | | TON | | |
+------------------------------------------------------------------------------+
| |2232501/00040 MILL | | | |
|0390|BITUMINOUS SURFACE (1. | 1,928.000| 3.00000| 5,784.00 |
| |5") | SQ YD | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 5

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2232501/00050 MILL | | | |
|0400|BITUMINOUS SURFACE (2. | 31,516.000| 1.65000| 52,001.40 |
| |0") | SQ YD | | |
+------------------------------------------------------------------------------+
| |2232603/00054 MILL | | | |
|0410|CONCRETE CURB | 638.000| 9.00000| 5,742.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2301529/00011 | | | |
|0420|REINFORCEMENT BARS | 9,292.000| 1.80000| 16,725.60 |
| |(EPOXY COATED) | POUND | | |
+------------------------------------------------------------------------------+
| |2301531/00508 EXPANSION | | | |
|0430|JOINTS DESIGN E8S | 11.000| 75.00000| 825.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2301538/00010 DOWEL BAR | | | |
|0440| | 1,162.000| 8.00000| 9,296.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2301603/00454 JOINT | | | |
|0450|REPAIR (TYPE A-1H) 1/2" | 24,307.000| 2.40000| 58,336.80 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2301603/00490 JOINT | | | |
|0460|REPAIR (TYPE B-3) | 2,520.000| 25.20000| 63,504.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2301603/00520 CRACK | | | |
|0470|REPAIR (TYPE B-1) | 1,560.000| 25.20000| 39,312.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2301603/00548 CRACK | | | |
|0480|REPAIR (TYPE A-4H) | 720.000| 2.40000| 1,728.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2301603/00595 MID-PANEL | | | |
|0490|REPAIR (TYPE C-2) | 316.000| 66.20000| 20,919.20 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 6

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2301603/00660 | | | |
|0500|LONGITUDINAL REPAIR | 130.000| 42.00000| 5,460.00 |
| |SPECIAL (TYPE B-2D) | LIN FT | | |
+------------------------------------------------------------------------------+
| |2301603/00676 | | | |
|0510|LONGITUDINAL JOINT | 15,100.000| 2.40000| 36,240.00 |
| |REPAIR (TYPE A-5H) 1/2" | LIN FT | | |
| | | | | |
+------------------------------------------------------------------------------+
| |2301603/00745 | | | |
|0520|CONTRACTION JOINT REPAIR | 4,736.000| 61.20000| 289,843.20 |
| |(TYPE C-3D) | LIN FT | | |
+------------------------------------------------------------------------------+
| |2301603/01025 EDGE | | | |
|0530|REPAIR (TYPE B-2C) | 315.000| 32.00000| 10,080.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2301603/02333 EXPANSION | | | |
|0540|JT SPECIAL (TYPE C-3BS) | 164.000| 92.00000| 15,088.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2301604/00045 CONCRETE | | | |
|0550|PLANING | 93,432.000| 3.57000| 333,552.24 |
| | | SQ YD | | |
+------------------------------------------------------------------------------+
| |2301604/00130 PAVEMENT | | | |
|0560|REPLACEMENT (TYPE CX) | 278.000| 106.00000| 29,468.00 |
| | | SQ YD | | |
+------------------------------------------------------------------------------+
| |2301604/00140 PAVEMENT | | | |
|0570|REPLACEMENT SINGLE LANE | 598.000| 87.45000| 52,295.10 |
| |(TYPE D-1) | SQ YD | | |
+------------------------------------------------------------------------------+
| |2301604/00150 PAVEMENT | | | |
|0580|REPLACEMENT TWO LANE | 1,798.000| 87.45000| 157,235.10 |
| |(TYPE D-2) | SQ YD | | |
+------------------------------------------------------------------------------+
| |2301608/00021 DRILL AND | | | |
|0590|GROUT REINFORCEMENT BARS | 224.000| 8.00000| 1,792.00 |
| |(EPOXY COATED) | POUND | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 7

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2301608/00104 SEAL | | | |
|0600|CONCRETE PAVEMENT JOINT | 6,164.000| 5.20000| 32,052.80 |
| |(3725) | POUND | | |
+------------------------------------------------------------------------------+
| |2301618/00221 SPOT | | | |
|0610|SURFACE REPAIR (TYPE | 19,300.000| 26.45000| 510,485.00 |
| |B-2A) | SQ FT | | |
+------------------------------------------------------------------------------+
| |2301618/00422 SURFACE | | | |
|0620|REPAIR (TYPE B-2B) | 50.000| 18.00000| 900.00 |
| | | SQ FT | | |
+------------------------------------------------------------------------------+
| |2301618/00527 REPAIR | | | |
|0630|SPECIAL (TYPE B-2E) | 590.000| 39.00000| 23,010.00 |
| | | SQ FT | | |
+------------------------------------------------------------------------------+
| |2357502/00010 BITUMINOUS | | | |
|0640|MATERIAL FOR TACK COAT | 5,201.000| 2.25000| 11,702.25 |
| | | GALLON | | |
+------------------------------------------------------------------------------+
| |2360501/23900 TYPE SP 12.| | | |
|0650|5 WEARING COURSE MIXTURE | 7,970.000| 51.50000| 410,455.00 |
| |(3,L) | TON | | |
+------------------------------------------------------------------------------+
| |2411507/00065 CONCRETE | | | |
|0660|INLET PAD | 22.000| 550.00000| 12,100.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2411603/00050 CONCRETE | | | |
|0670|BARRIER WALL | 108.000| 237.00000| 25,596.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2411603/00051 CONC | | | |
|0680|BARRIER WALL-DESIGN | 244.000| 261.00000| 63,684.00 |
| |SPECIAL | LIN FT | | |
+------------------------------------------------------------------------------+
| |2433603/00052 RESEAL | | | |
|0690|JOINT TYPE E8 | 354.000| 45.00000| 15,930.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 8

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2502521/06080 8" PVC | | | |
|0700|PIPE DRAIN | 105.000| 35.00000| 3,675.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2502541/06080 8" PERF | | | |
|0710|PVC PIPE DRAIN | 1,475.000| 69.00000| 101,775.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2503541/90122 12" RC | | | |
|0720|PIPE SEWER DESIGN 3006 | 52.000| 72.00000| 3,744.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2503541/90152 15" RC | | | |
|0730|PIPE SEWER DESIGN 3006 | 59.000| 76.00000| 4,484.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2503602/00042 CONNECT TO | | | |
|0740|EXISTING STORM SEWER | 9.000| 750.00000| 6,750.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2503602/00046 CONNECT | | | |
|0750|INTO EXISTING DRAINAGE | 2.000| 1,000.00000| 2,000.00 |
| |STRUCTURE | EACH | | |
+------------------------------------------------------------------------------+
| |2503603/01312 LINING | | | |
|0760|SEWER PIPE 12" | 102.000| 100.00000| 10,200.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2503603/01315 LINING | | | |
|0770|SEWER PIPE 15" | 1,236.000| 65.00000| 80,340.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2503603/01324 LINING | | | |
|0780|SEWER PIPE 24" | 269.000| 120.00000| 32,280.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2506501/00012 CONSTRUCT | | | |
|0790|DRAINAGE STRUCTURE | 44.000| 375.00000| 16,500.00 |
| |DESIGN A OR F | LIN FT | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 9

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2506501/00032 CONSTRUCT | | | |
|0800|DRAINAGE STRUCTURE | 9.000| 375.00000| 3,375.00 |
| |DESIGN C OR G | LIN FT | | |
+------------------------------------------------------------------------------+
| |2506501/00033 CONSTRUCT | | | |
|0810|DRAINAGE STRUCTURE | 26.000| 375.00000| 9,750.00 |
| |DESIGN C G OR H | LIN FT | | |
+------------------------------------------------------------------------------+
| |2506501/02720 CONSTRUCT | | | |
|0820|DRAINAGE STRUCTURE | 5.000| 450.00000| 2,250.00 |
| |DESIGN 54-4020 | LIN FT | | |
+------------------------------------------------------------------------------+
| |2506501/03620 CONSTRUCT | | | |
|0830|DRAINAGE STRUCTURE | 4.000| 650.00000| 2,600.00 |
| |DESIGN 72-4020 | LIN FT | | |
+------------------------------------------------------------------------------+
| |2506502/00300 CONSTRUCT | | | |
|0840|DRAINAGE STRUCTURE | 1.000| 35,750.00000| 35,750.00 |
| |DESIGN SPECIAL | EACH | | |
+------------------------------------------------------------------------------+
| |2506516/00010 CASTING | | | |
|0850|ASSEMBLY | 27.000| 599.00000| 16,173.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2521501/00030 3" | | | |
|0860|CONCRETE WALK | 992.000| 5.00000| 4,960.00 |
| | | SQ FT | | |
+------------------------------------------------------------------------------+
| |2521501/00040 4" | | | |
|0870|CONCRETE WALK | 1,360.000| 8.00000| 10,880.00 |
| | | SQ FT | | |
+------------------------------------------------------------------------------+
| |2531501/02000 CONCRETE | | | |
|0880|CURB & GUTTER DESIGN | 14.000| 300.00000| 4,200.00 |
| |SPECIAL | LIN FT | | |
+------------------------------------------------------------------------------+
| |2531501/02320 CONCRETE | | | |
|0890|CURB & GUTTER DESIGN | 117.000| 24.00000| 2,808.00 |
| |B624 | LIN FT | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 10

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2531501/04020 CONCRETE | | | |
|0900|CURB & GUTTER DESIGN | 386.000| 24.00000| 9,264.00 |
| |D324 | LIN FT | | |
+------------------------------------------------------------------------------+
| |2533501/00110 CONC MED | | | |
|0910|BARRIER DES 8308 TYPE A | 1,853.000| 68.15000| 126,281.95 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2533501/00140 CONC MED | | | |
|0920|BARRIER DES 8308 TYPE AA | 536.000| 72.65000| 38,940.40 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2533501/00150 CONC MED | | | |
|0930|BARRIER DES 8308 TYPE A | 1,155.000| 92.30000| 106,606.50 |
| |STEP | LIN FT | | |
+------------------------------------------------------------------------------+
| |2533501/00170 CONC MED | | | |
|0940|BARRIER DES 8308 TYPE | 432.000| 160.00000| 69,120.00 |
| |TRANS | LIN FT | | |
+------------------------------------------------------------------------------+
| |2533507/00010 PORTABLE | | | |
|0950|PRECAST CONCRETE BARRIER | 200.000| 10.00000| 2,000.00 |
| |DESIGN 8337 | LIN FT | | |
+------------------------------------------------------------------------------+
| |2533508/00010 RELOCATE | | | |
|0960|PORTABLE PRECAST CONC | 200.000| 3.50000| 700.00 |
| |BARRIER DESIGN 8337 | LIN FT | | |
+------------------------------------------------------------------------------+
| |2533602/00010 MEDIAN | | | |
|0970|BARRIER COVER PLATE | 2.000| 1,800.00000| 3,600.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2545511/09040 LIGHTING | | | |
|0980|UNIT TYPE 9-40 | 39.000| 1,635.00000| 63,765.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2545511/09049 LIGHTING | | | |
|0990|UNIT TYPE 9-49 | 71.000| 1,983.00000| 140,793.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 11

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2545511/09449 LIGHTING | | | |
|1000|UNIT TYPE 9D-49 | 2.000| 2,597.00000| 5,194.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2545513/00010 LUMINAIRE | | | |
|1010| | 1.000| 410.00000| 410.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2545514/00040 UNDERPASS | | | |
|1020|LIGHTING FIXTURE TYPE L | 24.000| 834.00000| 20,016.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2545515/00005 LIGHT BASE | | | |
|1030|DESIGN E | 39.000| 638.00000| 24,882.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2545515/00009 LIGHT BASE | | | |
|1040|DESIGN H | 73.000| 891.00000| 65,043.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2545521/00021 0.75" | | | |
|1050|RIGID STEEL CONDUIT | 240.000| 8.21000| 1,970.40 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2545521/00027 1" RIGID | | | |
|1060|STEEL CONDUIT | 1,470.000| 9.21000| 13,538.70 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2545521/00053 2" RIGID | | | |
|1070|STEEL CONDUIT | 75.000| 12.35000| 926.25 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2545521/00055 2.0" RIGID | | | |
|1080|STEEL CONDUIT | 250.000| 20.70000| 5,175.00 |
| |(DIRECTIONAL BORE) | LIN FT | | |
+------------------------------------------------------------------------------+
| |2545523/00078 3" | | | |
|1090|NON-METALLIC CONDUIT | 1,829.000| 8.71000| 15,930.59 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 12

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2545523/00079 3" | | | |
|1100|NON-METALLIC CONDUIT | 2,500.000| 18.51000| 46,275.00 |
| |(DIRECTIONAL BORE) | LIN FT | | |
+------------------------------------------------------------------------------+
| |2545523/00104 4" | | | |
|1110|NON-METALLIC CONDUIT | 120.000| 23.10000| 2,772.00 |
| |(DIRECTIONAL BORE) | LIN FT | | |
+------------------------------------------------------------------------------+
| |2545531/01020 | | | |
|1120|UNDERGROUND WIRE 1 COND | 400.000| 2.10000| 840.00 |
| |NO 2 | LIN FT | | |
+------------------------------------------------------------------------------+
| |2545531/01040 | | | |
|1130|UNDERGROUND WIRE 1 COND | 360.000| 2.07000| 745.20 |
| |NO 4 | LIN FT | | |
+------------------------------------------------------------------------------+
| |2545531/01100 | | | |
|1140|UNDERGROUND WIRE 1 COND | 5,650.000| 0.54000| 3,051.00 |
| |NO 10 | LIN FT | | |
+------------------------------------------------------------------------------+
| |2545533/00404 ARMORED | | | |
|1150|CABLE 4 COND NO 4 | 33,150.000| 7.25000| 240,337.50 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2545545/00012 EQUIPMENT | | | |
|1160|PAD B | 1.000| 1,306.00000| 1,306.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2545551/00010 JUNCTION | | | |
|1170|BOX | 18.000| 455.00000| 8,190.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2545553/00010 HANDHOLE | | | |
|1180| | 36.000| 809.00000| 29,124.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2545602/00059 INSTALL | | | |
|1190|SERVICE CABINET | 1.000| 445.00000| 445.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 13

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2545603/00072 1.25" | | | |
|1200|LIQUIDTIGHT FLEXIBLE | 20.000| 10.85000| 217.00 |
| |CONDUIT | LIN FT | | |
+------------------------------------------------------------------------------+
| |2550532/50214 LEAD-IN | | | |
|1210|CABLE 2 CONDUCTOR NO 14 | 3,050.000| 1.67000| 5,093.50 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2550601/00020 REMOVE | | | |
|1220|CABLES | LUMP SUM | | 656.00 |
| | | | | |
+------------------------------------------------------------------------------+
| |2550602/09990 LOOP | | | |
|1230|DETECTOR DESIGN SAWCUT | 44.000| 928.00000| 40,832.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2550603/00030 FIBER | | | |
|1240|OPTIC ENCASEMENT | 250.000| 54.40000| 13,600.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2554501/00001 TRAFFIC | | | |
|1250|BARRIER DESIGN SPECIAL | 650.000| 60.36000| 39,234.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2554501/00040 TRAFFIC | | | |
|1260|BARRIER DESIGN BULLNOSE | 500.000| 64.48000| 32,240.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2554501/02038 TRAFFIC | | | |
|1270|BARRIER DESIGN B8338 | 7,466.000| 17.06000| 127,369.96 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2554521/00020 ANCHORAGE | | | |
|1280|ASSEMBLY-PLATE BEAM | 20.000| 588.35000| 11,767.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2554523/00028 END | | | |
|1290|TREATMENT-TANGENT | 31.000| 2,203.05000| 68,294.55 |
| |TERMINAL | EACH | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 14

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2554602/00005 IMPACT | | | |
|1300|ATTENUATOR BARRELS | 14.000| 145.00000| 2,030.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2554602/00006 RELOCATE | | | |
|1310|IMPACT ATTENUATOR | 14.000| 45.00000| 630.00 |
| |BARRELS | EACH | | |
+------------------------------------------------------------------------------+
| |2554602/00040 T-BARRIER | | | |
|1320|BRIDGE CONN DES 8318 | 11.000| 250.00000| 2,750.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2554615/00009 IMPACT | | | |
|1330|ATTENUATOR | 2.000| 32,500.00000| 65,000.00 |
| | | ASSEMBLY | | |
+------------------------------------------------------------------------------+
| |2557516/00005 PEDESTRIAN | | | |
|1340|GATE | 2.000| 1,500.00000| 3,000.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2563601/00010 TRAFFIC | | | |
|1350|CONTROL | LUMP SUM | | 119,000.00 |
| | | | | |
+------------------------------------------------------------------------------+
| |2563602/00002 RAISED | | | |
|1360|PAVEMENT MARKER | 1,100.000| 1.45000| 1,595.00 |
| |TEMPORARY | EACH | | |
+------------------------------------------------------------------------------+
| |2563602/00030 MEDIAN | | | |
|1370|BARRIER DELINEATOR | 4.000| 4.00000| 16.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2563602/01100 PORTABLE | | | |
|1380|CHANGEABLE MESSAGE SIGN | 5.000| 6,000.00000| 30,000.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2564602/00720 INSTALL | | | |
|1390|MARKER | 7.000| 50.00000| 350.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 15

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2565602/51717 NMC LOOP | | | |
|1400|DETECTOR 6'X6' | 38.000| 896.00000| 34,048.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2565602/61717 SAW CUT | | | |
|1410|LOOP DETECTOR 6' X 6' | 12.000| 868.00000| 10,416.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2573502/00040 SILT FENCE,| | | |
|1420|TYPE MACHINE SLICED | 2,140.000| 1.80000| 3,852.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2573530/00010 STORM | | | |
|1430|DRAIN INLET PROTECTION | 100.000| 250.00000| 25,000.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2575501/00010 SEEDING | | | |
|1440| | 2.500| 165.00000| 412.50 |
| | | ACRE | | |
+------------------------------------------------------------------------------+
| |2575502/00250 SEED | | | |
|1450|MIXTURE 250 | 173.000| 1.44000| 249.12 |
| | | POUND | | |
+------------------------------------------------------------------------------+
| |2575523/00013 EROSION | | | |
|1460|CONTROL BLANKETS | 10,937.000| 0.98000| 10,718.26 |
| |CATEGORY 3 | SQ YD | | |
+------------------------------------------------------------------------------+
| |2575532/00010 FERTILIZER | | | |
|1470|TYPE 1 | 825.000| 0.32000| 264.00 |
| | | POUND | | |
+------------------------------------------------------------------------------+
| |2581501/00010 REMOVABLE | | | |
|1480|PREFORMED PLASTIC | 11,000.000| 1.00000| 11,000.00 |
| |MARKING | LIN FT | | |
+------------------------------------------------------------------------------+
| |2582501/02101 PAVEMENT | | | |
|1490|MESSAGE (LEFT ARROW) | 3.000| 331.00000| 993.00 |
| |POLY PREFORM-GROUND IN | EACH | | |
| | | | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 16

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2582501/02102 PAVEMENT | | | |
|1500|MESSAGE (RIGHT ARROW) | 7.000| 331.00000| 2,317.00 |
| |POLY PREFORM-GROUND IN | EACH | | |
| | | | | |
+------------------------------------------------------------------------------+
| |2582501/02103 PAVEMENT | | | |
|1510|MESSAGE (THRUT ARROW) | 6.000| 331.00000| 1,986.00 |
| |POLY PREFORM-GROUND IN | EACH | | |
| | | | | |
+------------------------------------------------------------------------------+
| |2582501/02107 PAVEMENT | | | |
|1520|MESSAGE (RIGHT-THRU | 2.000| 662.00000| 1,324.00 |
| |ARROW) POLY PREFORM - | EACH | | |
| |GROUND IN | | | |
+------------------------------------------------------------------------------+
| |2582501/02108 PAVEMENT | | | |
|1530|MESSAGE (RIGHT-THRU-LEFT | 2.000| 993.00000| 1,986.00 |
| |ARROW) POLY PREF- GROUND | EACH | | |
| |IN | | | |
+------------------------------------------------------------------------------+
| |2582501/03001 PAVEMENT | | | |
|1540|MESSAGE (LT ARROW) EPOXY | 10.000| 125.00000| 1,250.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2582501/03002 PAVEMENT | | | |
|1550|MESSAGE (RT ARROW) EPOXY | 3.000| 125.00000| 375.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2582501/03005 PAVEMENT | | | |
|1560|MESSAGE (LEFT-THRU | 7.000| 250.00000| 1,750.00 |
| |ARROW) EPOXY | EACH | | |
+------------------------------------------------------------------------------+
| |2582501/03015 PAVEMENT | | | |
|1570|MESSAGE (THRU ARROW) | 3.000| 125.00000| 375.00 |
| |EPOXY | EACH | | |
+------------------------------------------------------------------------------+
| |2582502/11104 4" SOLID | | | |
|1580|LINE WHITE-PAINT | 9,745.000| 0.24000| 2,338.80 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 17

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2582502/11204 4" BROKEN | | | |
|1590|LINE WHITE-PAINT | 4,740.000| 0.24000| 1,137.60 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2582502/12104 4" SOLID | | | |
|1600|LINE YELLOW-PAINT | 7,800.000| 0.24000| 1,872.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2582502/31104 4" SOLID | | | |
|1610|LINE WHITE-POLY PREFORM | 1,945.000| 3.14000| 6,107.30 |
| |(GROUND IN) | LIN FT | | |
+------------------------------------------------------------------------------+
| |2582502/31108 8" SOLID | | | |
|1620|LINE WHITE-POLY PREFORM | 10,345.000| 6.28000| 64,966.60 |
| |(GROUND IN) | LIN FT | | |
+------------------------------------------------------------------------------+
| |2582502/31204 4" BROKEN | | | |
|1630|LINE WHITE-POLY PREFORM | 2,500.000| 3.39000| 8,475.00 |
| |(GROUND IN) | LIN FT | | |
+------------------------------------------------------------------------------+
| |2582502/31207 7" BROKEN | | | |
|1640|LINE WHITE-POLY PREFORM | 10,920.000| 6.10000| 66,612.00 |
| |(GROUND IN) | LIN FT | | |
+------------------------------------------------------------------------------+
| |2582502/31308 8" DOTTED | | | |
|1650|LINE WHITE-POLY PREFORM | 651.000| 6.55000| 4,264.05 |
| |(GROUND IN) | LIN FT | | |
+------------------------------------------------------------------------------+
| |2582502/31311 11" DOTTED | | | |
|1660|LINE WHITE-POLY PREFORM | 1,940.000| 9.60000| 18,624.00 |
| |(GROUND IN) | LIN FT | | |
+------------------------------------------------------------------------------+
| |2582502/41104 4" SOLID | | | |
|1670|LINE WHITE-EPOXY | 49,925.000| 0.29000| 14,478.25 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2582502/41204 4" BROKEN | | | |
|1680|LINE WHITE-EPOXY | 680.000| 1.29000| 877.20 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 18

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2582502/41524 24" STOP | | | |
|1690|LINE WHITE-EPOXY | 150.000| 15.00000| 2,250.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2582502/42104 4" SOLID | | | |
|1700|LINE YELLOW-EPOXY | 44,555.000| 0.29000| 12,920.95 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2582503/00130 CROSSWALK | | | |
|1710|MARKING-POLY PREFORM | 714.000| 14.12000| 10,081.68 |
| |(GROUND IN) | SQ FT | | |
+------------------------------------------------------------------------------+
| |2582503/00140 CROSSWALK | | | |
|1720|MARKING-EPOXY | 588.000| 7.50000| 4,410.00 |
| | | SQ FT | | |
+------------------------------------------------------------------------------+

SECTION 0002 BRIDGE NO 9340

+------------------------------------------------------------------------------+
| |2100601/08010 | | | |
|1730|SUPPLEMENTAL DESCRIPTION | LUMP SUM | | 397,000.00 |
| |RECONSTRUCT ANTI-ICING | | | |
| |SYSTEM | | | |
+------------------------------------------------------------------------------+
| |2401513/01246 TYPE MOD F | | | |
|1740|(TL-4) RAILING CONCRETE | 3,383.000| 49.35000| 166,951.05 |
| |(3Y46) | LIN FT | | |
+------------------------------------------------------------------------------+
| |2401541/00011 | | | |
|1750|REINFORCEMENT BARS | 42,600.000| 1.55000| 66,030.00 |
| |(EPOXY COATED) | POUND | | |
+------------------------------------------------------------------------------+
| |2401602/00478 CONCRETE | | | |
|1760|END POST | 16.000| 3,340.00000| 53,440.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+
| |2401618/00081 PAINTED | | | |
|1770|SURFACE FINISH (INPLACE) | 3,326.000| 1.45000| 4,822.70 |
| | | SQ FT | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 19

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2401618/00300 BRIDGE | | | |
|1780|DECK PLANING | 261,689.000| 0.49000| 128,227.61 |
| | | SQ FT | | |
+------------------------------------------------------------------------------+
| |2401618/03633 STRUCTURAL | | | |
|1790|CONCRETE (3Y33) SPECIAL | 2,409.000| 0.01000| 24.09 |
| | | SQ FT | | |
+------------------------------------------------------------------------------+
| |2402603/00006 INSTALL | | | |
|1800|EXPANSION JOINT DEVICES | 2,294.000| 121.00000| 277,574.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2404618/00011 BLASTING | | | |
|1810|(SPECIAL) | 277,395.000| 0.42000| 116,505.90 |
| | | SQ FT | | |
+------------------------------------------------------------------------------+
| |2404618/00250 CONCRETE | | | |
|1820|WEARING COURSE (3U17A) 2.| 277,395.000| 3.18000| 882,116.10 |
| |0" | SQ FT | | |
+------------------------------------------------------------------------------+
| |2433505/00007 REMOVE | | | |
|1830|CONCRETE WEARING COURSE | 277,395.000| 1.05000| 291,264.75 |
| | | SQ FT | | |
+------------------------------------------------------------------------------+
| |2433505/00011 REMOVE | | | |
|1840|SLAB TYPE 1 | 17,745.000| 11.75000| 208,503.75 |
| | | SQ FT | | |
+------------------------------------------------------------------------------+
| |2433505/00013 REMOVE | | | |
|1850|SLAB TYPE 3 | 2,409.000| 29.00000| 69,861.00 |
| | | SQ FT | | |
+------------------------------------------------------------------------------+
| |2433506/00026 REMOVE | | | |
|1860|CONCRETE CURB AND RAIL | 3,423.000| 44.10000| 150,954.30 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2433516/00110 ANCHORAGES | | | |
|1870|TYPE REINF BARS | 3,668.000| 16.00000| 58,688.00 |
| | | EACH | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 20

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2433602/00020 GREASE | | | |
|1880|EXPANSION BEARING | 44.000| 282.00000| 12,408.00 |
| |ASSEMBLIES | EACH | | |
+------------------------------------------------------------------------------+
| |2433602/00050 | | | |
|1890|RECONSTRUCT EXPANSION | 6.000| 1,110.00000| 6,660.00 |
| |BEARINGS | EACH | | |
+------------------------------------------------------------------------------+
| |2433602/00120 | | | |
|1900|RECONSTRUCT CONCRETE END | 3.000| 2,475.00000| 7,425.00 |
| |POST | EACH | | |
+------------------------------------------------------------------------------+
| |2433602/08010 | | | |
|1910|SUPPLEMENTAL DESCRIPTION | 138.000| 17.00000| 2,346.00 |
| |GROUTED REINF BARS | EACH | | |
+------------------------------------------------------------------------------+
| |2433602/08010 | | | |
|1920|SUPPLEMENTAL DESCRIPTION | 81.000| 19.00000| 1,539.00 |
| |GROUTED REINR BARS | EACH | | |
+------------------------------------------------------------------------------+
| |2433603/00050 RESEAL | | | |
|1930|SLOPE PAVING JOINTS | 1,729.000| 27.00000| 46,683.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2433603/00052 RESEAL | | | |
|1940|JOINT TYPE E8 | 1,004.000| 46.00000| 46,184.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2433603/00060 | | | |
|1950|RECONSTRUCT PAVING | 143.000| 138.00000| 19,734.00 |
| |BRACKET | LIN FT | | |
+------------------------------------------------------------------------------+
| |2433603/00150 | | | |
|1960|RECONSTRUCT CURB | 2,115.000| 37.50000| 79,312.50 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2433603/00202 | | | |
|1970|RECONSTRUCT CONCRETE | 5.000| 410.00000| 2,050.00 |
| |MEDIAN | LIN FT | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
DEPARTMENT OF TRANSPORTATION PAGE : 21

DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2433603/00400 CLEAN AND | | | |
|1980|SEAL DECK JOINTS | 1,230.000| 3.40000| 4,182.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2433603/00401 CLEAN AND | | | |
|1990|SEAL JOINTS TYPE 1 | 2,650.000| 3.40000| 9,010.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2433603/00415 CLEAN & | | | |
|2000|SEAL MEDIAN JOINT | 420.000| 5.70000| 2,394.00 |
| | | LIN FT | | |
+------------------------------------------------------------------------------+
| |2433603/02010 | | | |
|2010|RECONSTRUCT EXPANSION | 1,310.000| 357.00000| 467,670.00 |
| |JOINT TYPE A | LIN FT | | |
+------------------------------------------------------------------------------+
| |2433603/02020 | | | |
|2020|RECONSTRUCT EXPANSION | 313.000| 329.00000| 102,977.00 |
| |JOINT TYPE B | LIN FT | | |
+------------------------------------------------------------------------------+
| |2433603/02040 | | | |
|2030|RECONSTRUCT EXPANSION | 720.000| 395.00000| 284,400.00 |
| |JOINT TYPE D | LIN FT | | |
+------------------------------------------------------------------------------+
| |2433603/08010 | | | |
|2040|SUPPLEMENTAL DESCRIPTION | 50.000| 7.00000| 350.00 |
| |ROUT & SEAL CRACKS | LIN FT | | |
+------------------------------------------------------------------------------+
| |2433606/00020 SEAL | | | |
|2050|BRIDGE DECK CRACKS | 14.000| 750.00000| 10,500.00 |
| | | GALLON | | |
+------------------------------------------------------------------------------+
| |2433618/00050 MILL AND | | | |
|2060|PATCH CONCRETE SURFACE | 2,246.000| 21.00000| 47,166.00 |
| | | SQ FT | | |
+------------------------------------------------------------------------------+
| |2433618/00110 CONCRETE | | | |
|2070|SURFACE REPAIR | 650.000| 90.00000| 58,500.00 |
| | | SQ FT | | |
+------------------------------------------------------------------------------+



STATE OF MINNESOTA
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DATE :
CONTRACT SCHEDULE REVISED:

CONTRACT ID: 070073 PROJECT(S): 2783-107 ROUTE: TH 35W=394
2782-9340 TH 35W=394
2782-27873 TH 35W=394

OTHERS
+------------------------------------------------------------------------------+
|LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT |
| NO | DESCRIPTION | QUANTITY |----------------|--------------|
| | | AND UNITS | DOLLARS | CTS | DOLLARS |CTS|
+------------------------------------------------------------------------------+
| |2433618/08010 | | | |
|2080|SUPPLEMENTAL DESCRIPTION | 530.000| 34.00000| 18,020.00 |
| |REMOVE LOOSE CONCRETE | SQ FT | | |
+------------------------------------------------------------------------------+
| | TOTAL BID | | 9,708,977.89 |
+==============================================================================+






